INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 500 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 218,685.00 ROUTE : 60
CALL ORDER : 500 CONTRACT ID : M -28662-B COUNTIES : WASHINGTON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA, DAVE CONTRACTOR $ 219,795.00 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 230,000.00 104.6430%
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
|0°MARA, DAVE CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 2000.00000 2000.00] 5500.00000 5500.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 2000.00000 6000.00] 1700.00000 5100.00]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  14267.00000 14267.00]  11500.00000 11500.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-02446 32.000 LFT | 100.00000 3200.00] 200.00000 6400.00]
BRIDGE RAILING, CONCRETE, REMOVE I I |
0008 202-52710 200.000 SYS | 10.00000 2000.00] 15.00000 3000.00]
SIDEWALK, CONCRETE, REMOVE | | |
0009 306-08041 1945000 SYS | 5.00000 9725.00] 1.80000 3501.00]
MILLING, PCCP I I |
0010 306-08043 2000.000 SYS | 5.00000 10000.00] 0.50000 1000.00]
MILLING, TRANSITION I I |
0011 306-08432 849.000 SYS | 5.00000 424500 4.00000 3396.00]
MILLING, APPROACH | | |
0012 401-07334 326.000 TON | 100.00000 32600.00] 75.00000 24450.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0013 401-07385 326.000 TON | 80.00000 26080.00] 70.00000 22820.00]
| | |

QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 500 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 218,685.00 ROUTE : 60
CALL ORDER  : 500 CONTRACT ID : M -28662-B COUNTIES : WASHINGTON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 1 ) 35-1357381 IC 2 ) 35-2040801 | )
|0°MARA, DAVE CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 402-07452 100.000 TON | 100.00000 10000.00] 100.00000 10000.00]
HMA, TYPE C, WEDGE AND LEVEL | | |
0015 406-05520 2.000 TON | 250.00000 500.00] 240.00000 480.00]
ASPHALT FOR TACK COAT I | |
0016 507-07479 100.000 TON | 200.00000 20000.00] 500.00000 50000.00]
HMA PARTIAL DEPTH PATCH | | |
0017 604-06070 200.000 SYS | 50.00000 10000.00] 40.00000 8000.00]
SIDEWALK, CONCRETE I | |
0018 604-07902 31.000 SYS | 200.00000 6200.00] 170.00000 5270.00]
CURB RAMP, CONCRETE, H I I |
0019 610-07488 140.000 TON | 120.00000 16800.00] 100.00000 14000.00]
HMA FOR APPROACHES, TYPE C I | |
0020 702-51863 30.000 EACH | 30.00000 900.00] 20.00000 600.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0021 703-06029 274.000 LBS | 2.00000 548.00] 5.00000 1370.00]
REINFORCING BARS, EPOXY COATED | | |
0022 706-06349 32.000 LFT | 200.00000 6400.00] 260.00000 8320.00]
RAILING, TX I I |
0023 720-44000 7.000 EACH | 400.00000 2800.00] 270.00000 1890.00]
CASTING, ADJUST TO GRADE I | |
0024 728-98377 LUMP | 800.00000 800.00] 1500.00000 1500.00]
MASONRY COATING | | |
0025 801-06203 85.000 LFT | 10.00000 850.00] 1.00000 85.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0026 801-06207 8.000 LFT | 10.00000 80.00] 50.00000 400.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0027 801-06640 11.000 EACH | 150.00000 1650.00] 125.00000 1375.00]
CONSTRUCTION SIGN, A I I |
0028 801-06775 LUMP |  15000.00000 15000.00]  31386.48000 31386.48]|
MAINTAINING TRAFFIC | I |
0029 805-78470 2250.000 LFT | 1.00000 2250.00] 0.50000 1125.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0030 805-78510 225.000 LFT | 6.00000 1350.00] 2.00000 450.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0031 805-78795 720.000 LFT | 10.00000 7200.00] 6.50000 4680.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0032 805-92951 5.000 EACH | 800.00000 4000.00]| 125.00000 625.00]
I I |

SIGNAL DETECTOR HOUSING, ADJUST TO GRAD



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 500 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 218,685.00 ROUTE : 60
CALL ORDER : 500 CONTRACT ID : M -28662-B COUNTIES : WASHINGTON
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 1 ) 35-1357381
0

IC 2 ) 35-2040801
“MARA, DAVE CONTRACTOR IG
|

|
OHMANN ASPHALT & CONSTR., 1 |
LINE NO /7 ITEM CODE 7/ ALT |

CONTRACT TOTALS

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 808-06713 150.000 LFT | 2.00000 300.00] 1.00000 150.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0034 808-06714 1854.000 LFT | 0.50000 927.00]| 0.38000 704.52|
LINE, PAINT, SOLID, YELLOW, 4 IN. | | I
0035 808-75297 60.000 LFT | 12.00000 720.00] 9.90000 594.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0036 808-75340 1.000 EACH | 400.00000 400.00] 325.00000 325.00]
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD, RXR | | |
SECTION TOTALS | $ 219,795.00]| $ 230,000.00] $
------------------------------------------ A
|

$ 219,795.00] $ 230,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 504 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 552,012.00 ROUTE : 224
CALL ORDER : 504 CONTRACT ID : M -28684-B COUNTIES : ADAMS
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 11/18/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1145884 L 1 C A CONSTRUCTION $ 537,749.31 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 563,618.71 104.8107%

IC 1 ) 35-1145884
IL 1 C A CONSTRUCTION
LINE NO / ITEM CODE / ALT |
|
+

ITEM DESCRIPTION QUANTITY UNIT PRICE
SECTION 0001  ASPHALT RESURFACE
|

0001 105-07039 4.000 MOS | 2250.00000
FIELD OFFICE, B I

0002 109-08440 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, HMA I

0003 109-08443 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |

0004 109-08444 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS |

0005 110-01001 LUMP |  26416.00000
MOBILIZATION AND DEMOBILIZATION |

0006 301-07448 100.000 TON | 33.31000
COMPACTED AGGREGATE, NO. 53, BASE I

0007 304-07490 294.000 TON | 81.22000
HMA PATCHING, TYPE B |

0008 306-08034 25724.000 SYS | 1.45000
MILLING, ASPHALT, 1 1/2 IN. I

0009 306-08432 2397.000 SYS | 3.28000
MILLING, APPROACH I

0010 401-07328 2122.000 TON | 67.46000
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I

0011 406-05520 8.000 TON | 300.00000
ASPHALT FOR TACK COAT |

0012 604-06070 567.000 SYS | 42.00000
SIDEWALK, CONCRETE I

0013 604-07894 252.000 SYS | 180.00000

|

CURB RAMP, CONCRETE, A

1C
IB
|

AMOUNT|
+

9000.

1.

26416.

3331.

23878.

37299.

7862.

143150.

2400.

23814.

45360.

2 ) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |
|

|

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

________________________________________________________ P

1836.51000 7346.04:
1.00000 l.OOI
1.00000 1.00:

|

1.00000 1.00:
28000.00000 28000.00:
5.00000 SO0.00I
94.80000 27871.20:
1.29000 33183.96:
4.35000 10426.95:
64.14000 136105.08=
100.00000 800.00:
20.00000 11340.00=
272.79000 68743.08i



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 504 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 552,012.00 ROUTE : 224
CALL ORDER : 504 CONTRACT ID : M -28684-B COUNTIES : ADAMS
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1145884
L

IC 2 ) 35-1065659
I C A CONSTRUCTION IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 604-07896 187.000 SYS | 165.00000 30855.00] 269.32000 50362.84]
CURB RAMP, CONCRETE, B | | |
0015 604-07901 18.000 SYS | 195.00000 3510.00] 275.81000 4964 58]
CURB RAMP, CONCRETE, G I | |
0016 604-07902 8.000 SYS | 188.00000 1504.00] 280.78000 2246.24]
CURB RAMP, CONCRETE, H | | |
0017 605-06120 1875.000 LFT | 32.00000 60000.00] 10.00000 18750.00]
CURB, CONCRETE I | |
0018 610-07487 265.000 TON | 8965000 23757.25] 82.10000 21756.50]
HMA FOR APPROACHES, TYPE B I I |
0019 621-06575 13.000 SYS | 300.00000 3900.00] 15440000 2007.20]
SODDING, NURSERY I | |
0020 720-44000 8.000 EACH | 566.00000 4528.00]| 524.96000 4199.68]
CASTING, ADJUST TO GRADE I I |
0021 720-45605 11.000 LFT | 1160.00000 12760.00] 544 29000 5987.19]
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0022 720-45610 2.000 LFT | 1160.00000 2320.00] 544 .29000 1088.58]
STRUCTURE, CATCH BASIN, RECONSTRUCT I I |
0023 720-45615 2.000 LFT | 1160.00000 2320.00] 52495000 1049.90]
STRUCTURE, INLET, RECONSTRUCT I | |
0024 801-06203 5664.000 LFT | 0.30000 1699.20] 0.01000 56.64|
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0025 801-06207 5664.000 LFT | 0.70000 3964.80]| 0.01000 56.64]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 40.000 EACH | 135.00000 5400.00]| 90.00000 3600.00]
CONSTRUCTION SIGN, A | | |
0027 801-06775 LUMP |  43039.00000 43039.00] 105328.67000 105328.67]
MAINTAINING TRAFFIC I I |
0028 801-92448 360.000 DAY | 1.00000 360.00] 2.00000 720.00]
CONSTRUCTION SIGNS, MOBILE | I |
0029 808-02157 1.000 EACH | 60.00000 60.00] 50.00000 50.00]
PAVEMENT MESSAGE MARKINGS, REMOVE I I |
0030 808-03178 1.000 EACH | 795.00000 795.00] 250.00000 250.00]
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, LANE ARROWS I | |
0031 808-06368 35.000 LFT | 2.50000 87.50] 15.00000 525.00]
TRANSVERSE MARKING, REMOVE I I |
0032 808-06703 1315.000 LFT | 0.38000 499.70] 0.47000 618.05]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 504 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 552,012.00 ROUTE : 224
CALL ORDER : 504 CONTRACT ID : M -28684-B COUNTIES : ADAMS
LETTING DATE : 08/16/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1145884
L

IC 2 ) 35-1065659
I C A CONSTRUCTION IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 808-06705 200.000 LFT | 1.22000 244.00] 2.00000 400.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0034 808-75067 35.000 LFT | 26.95000 943.25] 13.00000 455_00]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. I I |
0035 808-75240 525.000 LFT | 0.38000 199.50] 0.47000 246.75]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0036 808-75245 7077.000 LFT | 0.38000 268926 0.47000 3326.19]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0037 808-75260 146.000 LFT | 1.82000 265.72] 4.50000 657.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0038 808-75278 108.000 LFT | 1.82000 196.56| 4.50000 486.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0039 808-75297 575.000 LFT | 3.63000 2087.25] 4.50000 2587.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0040 808-75300 1945.000 LFT | 0.91000 1769.95| 1.25000 2431.25]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0041 808-75320 27.000 EACH | 73.00000 1971.00] 55.00000 1485_00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0042 808-75325 23.000 EACH | 98.00000 2254_00] 75.00000 1725.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0043 808-75340 2.000 EACH | 300.00000 600.00]| 400.00000 800.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, WORD, RXR I | |
0044 808-92027 541.000 LFT | 1.21000 654.61] 2.00000 1082.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. I | |
SECTION TOTALS I $ 537,749.31] $ 563,618.71] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 508 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 162,087.75 ROUTE : 38
CALL ORDER : 508 CONTRACT ID : M -28745-B COUNTIES : WAYNE
LETTING DATE : 08/16/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/16/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 159,845.06 100.0000%
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  HMA OVERLAY, PREVENTITIVE MAINTENANCE
| |
0001 105-06845 LUMP | 1975.00000 1975.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 2260.00000 6780.00] |
FIELD OFFICE, B | | |
0003 110-01001 LUMP | 7950.00000 7950.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0004 303-07449 4.000 TON | 125.00000 500.00] |
COMPACTED AGGREGATE, NO. 73 I | |
0005 304-07490 40.000 TON | 195.00000 7800.00] |
HMA PATCHING, TYPE B | | |
0006 306-08034 10099.000 SYS | 2.00000 20198.00] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0007 306-08432 661.000 SYS | 2.75000 1817.75] |
MILLING, APPROACH | | |
0008 401-06264 LUMP | 900.00000 900.00] |
PROFILOGRAPH, HMA I I |
0009 401-07327 834.000 TON | 90.00000 75060.00] |
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0010 406-05520 3.000 TON | 468.67000 1406.01] |
ASPHALT FOR TACK COAT I | |
0011 610-07487 74.000 TON | 150.00000 11100.00] |
HMA FOR APPROACHES, TYPE B I I |
0012 720-06525 2.000 EACH | 350.00000 700.00] |
CASTING, ADJUST TO GRADE, MONUMENT I | |
0013 801-06207 285.000 LFT | 2.90000 826.50] |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 508 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  162,087.75 ROUTE : 38
CALL ORDER : 508 CONTRACT ID : M -28745-B COUNTIES : WAYNE
LETTING DATE : 08/16/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 801-06640 14.000 EACH | 160.00000 2240.00] |
CONSTRUCTION SIGN, A | | |
0015 801-06775 LUMP |  15031.00000 15031.00] |
MAINTAINING TRAFFIC | | |
0016 808-06712 412.000 LFT | 0.30000 123.60] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0017 808-06713 4392.000 LFT | 0.30000 1317.60] |
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0018 808-06714 2438.000 LFT | 0.30000 731.40] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0019 808-75297 72.000 LFT | 5.25000 378.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0020 808-75300 192.000 LFT | 1.60000 307.20] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0021 808-75996 51.000 EACH | 10.00000 510.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0022 808-75998 51.000 EACH | 43.00000 2193.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 159,845.06| $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 159,845.06] $ 563,618.71] $




TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 512 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 691,338.81 ROUTE : SR 39
CALL ORDER - 512 CONTRACT ID : M -28804-A COUNTIES : WHITE
LETTING DATE : 08/16/06 10:00 AM DISTRICT - LAPORTE DISTRICT
CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 631,629.94 100.0000%
2 35-1120685 WALSH & KELLY INC $ 712,320.87 112.7750%
3 35-1139301 E & B PAVING, INC. $ 747,148.85 118.2890%
| C 1 ) 35-0918397 IC 2 ) 35-1120685 ]C 3 ) 35-1139301
|RIETH RILEY CONSTRUCTION JWALSH & KELLY INC |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 WEDGE AND LEVEL
| | |
0001 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 44942 .83000 44942 83| 34850.00000 34850.00] 126320.00000 126320.00
MOBILIZATION AND DEMOBILIZATION | | |
0005 303-07449 1500.000 TON | 24.31000 36465.00] 18.00000 27000.00] 32.30000 48450.00
COMPACTED AGGREGATE, NO. 73 | | |
0006 304-07490 26.000 TON | 185.27000 4817.02] 175.00000 4550.00] 360.00000 9360.00
HMA PATCHING, TYPE B | | |
0007 306-08042 95333.000 SYS | 0.45000 42899.85] 0.44000 41946.52] 0.50000 47666 .50
MILLING, SCARIFICATION/PROFILE | | |
0008 306-08043 5000.000 SYS | 0.52000 2600.00] 1.40000 7000.00] 0.50000 2500.00
MILLING, TRANSITION | | |
0009 306-08432 500.000 SYS | 13.09000 6545.00] 4.00000 2000.00] 0.10000 50.00
MILLING, APPROACH | I |
0010 402-07451 8300.000 TON | 53.10000 440730.00] 66.50000 551950.00] 58.00000 481400.00
HMA, TYPE B, WEDGE AND LEVEL | | |
0011 610-07487 200.000 TON | 169.73000 33946.00] 120.00000 24000.00] 60.00000 12000.00
HMA FOR APPROACHES, TYPE B | | |
0012 801-06207 3900.000 LFT | 1.94000 7566.00] 1.18000 4602.00] 1.20000 4680.00
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 512 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 691,338.81 ROUTE : SR 39
CALL ORDER : 512 CONTRACT ID : M -28804-A COUNTIES : WHITE
LETTING DATE : 08/16/06 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE : Standard

IC 1 ) 35-0918397 IC 2 ) 35-1120685 IC 3 ) 35-1139301
IRIETH RILEY CONSTRUCTION IWALSH & KELLY INC IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 808-06712 9755.000 LFT | 0.12000 1170.60] 0.15000 1463.25] 0.15000 1463.25
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0014 808-06713 84724.000 LFT | 0.11000 9319.64] 0.15000 12708.60]| 0.15000 12708.60
LINE, PAINT, SOLID, WHITE, 4 IN. | | I
0015 808-06714 650.000 LFT | 0.50000 325.00] 0.15000 97.50] 0.15000 97.50
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0016 808-75097 30.000 LFT | 10.00000 300.00] 5.00000 150.00] 15.00000 450.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | I
24 IN. | | I
SECTION TOTALS I $ 631,629.94| $ 712,320.87| $ 747,148.85
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 631,629.94] $ 712,320.87] $ 747,148.85




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 09/12/06

PAGE : 520 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  85,798.67 ROUTE :
CALL ORDER : 520 CONTRACT ID : M -28805-A COUNTIES : CLARK
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 10/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 66,750.00 100.0000%
2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 76,168.00 114.1094%
3 35-1357381 O"MARA, DAVE CONTRACTOR $ 79,202.00 118.6547%
4  35-1558367 MYERS PAVING INC $ 90,707.95 135.8921%
IC 1 ) 35-2040801 | 2 ) 35-1487672 3 ) 35-1357381
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |O MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  ASPHALT RESURFACE
I | |
0001 105-06845 LUMP | 1722.00000 1722.00] 630.00000 630.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 3200.00000 3200.00] 3700.00000 3700.00] 2000.00000 2000.00
MOBILIZATION AND DEMOBILIZATION | | |
0005 203-02000 222.000 CYS | 18.00000 3996.00] 43.00000 9546.00]| 50.00000 11100.00
EXCAVATION, COMMON I I |
0006 301-07448 100.000 TON | 20.00000 2000.00] 25.00000 2500.00] 30.00000 3000.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0007 306-08043 300.000 SYS | 12.00000 3600.00] 10.10000 3030.00] 10.00000 3000.00
MILLING, TRANSITION I I |
0008 402-07432 435.000 TON | 56.00000 24360.00] 56.00000 24360.00] 60.00000 26100.00
HMA SURFACE, TYPE A | I |
0009 402-07440 440.000 TON | 48_00000 21120.00] 51.00000 22440.00] 50.00000 22000.00
HMA BASE, TYPE A I I |
0010 402-07450 100.000 TON | 56.00000 5600.00]| 82.00000 8200.00] 80.00000 8000.00
HMA, TYPE A, WEDGE AND LEVEL I I |
0011 406-05520 2.000 TON | 200.00000 400.00] 400.00000 800.00] 250.00000 500.00
ASPHALT FOR TACK COAT I I |
0012 720-44000 3.000 EACH | 250.00000 750.00] 320.00000 960.00] 500.00000 1500.00
CASTING, ADJUST TO GRADE I I |
SECTION TOTALS I $ 66,750.00] $ 76,168.00] $ 79,202.00
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 66,750.00] $ 76,168.00] $ 79,202.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/06
PAGE : 520 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  85,798.67 ROUTE :
CALL ORDER : 520 CONTRACT ID : M -28805-A COUNTIES : CLARK
LETTING DATE : 08/16/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1558367 1C ) 1C )
IMYERS PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2000.00000 2000.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 4400.00000 4400.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0005 203-02000 222.000 CYS | 20.50000 4551.00] |
EXCAVATION, COMMON I | |
0006 301-07448 100.000 TON | 25.00000 2500.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0007 306-08043 300.000 SYS | 10.00000 3000.00] |
MILLING, TRANSITION | | |
0008 402-07432 435.000 TON | 74.45000 32385.75] |
HMA SURFACE, TYPE A I I |
0009 402-07440 440.000 TON | 71.18000 31319.20] |
HMA BASE, TYPE A I | |
0010 402-07450 100.000 TON | 73.00000 7300.00] |
HMA, TYPE A, WEDGE AND LEVEL | | |
0011 406-05520 2.000 TON | 1250.00000 2500.00] |
ASPHALT FOR TACK COAT I | |
0012 720-44000 3.000 EACH | 250.00000 750.00] |
CASTING, ADJUST TO GRADE | | |
SECTION TOTALS | $ 90,707.95] $ | $
------------------------------------------ A
|

CONTRACT TOTALS




